
Division 7 Reservoir Replacement
Project

Public Works Contract Award
DATE SUBMITTED: March 5, 2024 MEETING DATE: March 13, 2024

TO: BOARD OF COMMISSIONERS FROM:  Greg Nicoll, District Engineer/Eng. Mgr.

GENERAL MANAGER APPROVAL

ATTACHED DOCUMENTS 1. Bid Tabulation

TYPE OF ACTION REQUESTED
RESOLUTION FORMAL ACTION/

MOTION
INFORMATIONAL

/OTHER

BACKGROUND / EXPLANATION OF IMPACT
In 2016, the District contracted with BHC Consultants to complete a seismic vulnerability
assessment of the District’s five welded steel reservoirs.  That assessment identified
significant deficiencies in the ability of the 1,000,000-gallon Division 7 reservoir to meet
existing earthquake code requirements.  The District subsequently applied for a Federal
Emergency Management Agency (FEMA) Hazard Mitigation Grant (HMG) to replace the
reservoir.

In 2021, the FEMA HMG, funding both design and construction, was awarded and the
District contracted with Wilson Engineering to complete the design.  Based on a previous
evaluation of the reservoir during the 2016 Water System Plan, it was determined that the
existing 1,000,000-gallon reservoir was substantially oversized.  Sizing calculations
completed during preliminary design confirmed that the service area could be served with
substantially less storage.  The preferred alternative for reservoir replacement was
construction of two 32-foot diameter, 46-foot-tall concrete reservoirs with a combined
volume of 476,000 gallons.  The new reservoirs will be constructed on an undeveloped,
forested ridge immediately upslope of the existing reservoir and the existing reservoir will
remain in service until the two new reservoirs are complete.  Once the new reservoirs are
in service, the existing reservoir will be demolished and the site restored.

The District published an advertisement for bids (District Project No. C2111) in the
Bellingham Herald on January 10, 2024. Bids were due on February 27, 2024. As
summarized in the attached bid tabulation, nine (9) bids were received.  Bids, including the
bid alternate and excluding Washington State sales tax, ranged from $2,324,115 to
$3,076,883.  The lowest responsive bid was provided by Tiger Construction of Bellingham,
Washington.

District staff and Wilson Engineering have completed a review of the mandatory and
supplemental bidder criteria and contacted references provided by Tiger Construction and
have determined that Tiger Construction meets all responsibility criteria.

AGENDA
BILL

Item 6.A



Start of active on-site construction is anticipated to begin at the start of the 2024 Lake
Whatcom Watershed work window, which opens on June 1, 2024, with project completion
anticipated by the end of the 2025 work window on September 30, 2025.

FISCAL IMPACT
This project is funded by a Federal Emergency Management Agency (FEMA) Hazard
Mitigation Grant (HMG); a low interest loan from Public Works Board; a federal earmark
that is awaiting ratification by the United States Congress; and District funds included in
the 2023-24 capital budget.  A breakdown of the construction costs and associated funding
is summarized below.

Construction Costs
Task (Agency) Cost

Bidding Services (Wilson)  $                                 11,032.00
Construction Administration (Wilson)  $                                 99,901.00
Construction (Tiger Construction)  $                          2,523,988.89

TOTAL - CONSTRUCTION  $                          2,634,921.89

Funding
Agency Construction

FEMA  $                          1,373,284.50
WA-EMD  $                              228,880.75
LWWSD  $                              228,880.75
Federal Earmark  $                              220,000.00
PWB Loan  $                              800,000.00

TOTAL - FUNDING  $                          2,851,046.00

Balance  $                               216,124.11

APPLICABLE EFFECTIVE UTILITY MANAGEMENT ATTRIBUTE(S)
Infrastructure Strategy and Performance
Enterprise Resiliency

RECOMMENDED BOARD ACTION
Staff recommends award the contract to the selected responsible, responsive bidder.

PROPOSED MOTION
Recommended motion is:

“I move to award the Division 7 Reservoir Replacement Project public works contract to
Tiger Construction for a total contract price of $2,523,988.89, including 8.6% sales tax,
and authorize the general manager to execute the contract.”



LAKE WHATCOM WATER & SEWER DISTRICT
1220 LAKEWAY DRIVE
BELLINGHAM, WA 982298
(360) 734-9224 PROJECT NAME PROJECT # BID OPENING DATE/TIME PAGE # OF # LOCATION

DIVISION 7
RESERVOIR

REPLACEMENT
PROJECT

C2111 2/27/2024 2:05 PM

Item Description Quantity Unit Unit Price Amount Unit Price Amount Unit Price Amount Unit Price Amount Unit Price Amount Unit Price Amount Unit Price Amount Unit Price Amount Unit Price Amount Unit Price Amount

1 Mobilization / Demobilization 1 LS  $          204,241.00  $                        204,241.00  NA  $                          11,668.00  NA  $                        263,000.00  NA  $                        200,000.00  NA  $                        280,000.00  NA  $                        128,000.00  NA  $                        215,981.00  NA  $                          90,000.00  NA  $                          83,000.00  NA  $                        298,000.00

2 Trench Safety Excavation Provisions 1 LS  $              4,000.00  $                            4,000.00  NA  $                            2,200.00  NA  $                            2,500.00  NA  $                            7,500.00  NA  $                            9,000.00  NA  $                                500.00  NA  $                            6,435.00  NA  $                                500.00  NA  $                                500.00  NA  $                            2,800.00

3 Temporary Traffic Control 1 LS  $              2,000.00  $                            2,000.00  NA  $                            3,523.00  NA  $                            7,000.00  NA  $                            7,200.00  NA  $                          15,000.00  NA  $                            4,000.00  NA  $                          20,076.00  NA  $                                500.00  NA  $                            6,500.00  NA  $                            8,000.00

4 Temporary Erosion and Sediment Control 1 LS  $            12,059.00  $                          12,059.00  NA  $                          24,063.00  NA  $                          25,000.00  NA  $                          22,000.00  NA  $                            9,000.00  NA  $                            7,350.00  NA  $                          15,887.00  NA  $                          24,800.00  NA  $                          22,500.00  NA  $                          22,000.00

5 Clearing and Grubbing 1 LS  $            15,000.00  $                          15,000.00  NA  $                        302,434.00  NA  $                          70,000.00  NA  $                          12,200.00  NA  $                          30,000.00  NA  $                          21,000.00  NA  $                          10,594.00  NA  $                            2,000.00  NA  $                            6,500.00  NA  $                            5,000.00

6 Brush and Log Management 1 LS  $            20,000.00  $                          20,000.00  NA  $                          13,288.00  NA  $                            8,000.00  NA  $                          17,750.00  NA  $                          10,000.00  NA  $                          26,000.00  NA  $                          11,980.00  NA  $                          28,100.00  NA  $                          15,000.00  NA  $                          36,000.00

7 Native Topsoil Salvage, including Stockpiling 1 LS  $            11,820.00  $                          11,820.00  NA  $                          12,826.00  NA  $                            8,500.00  NA  $                          14,400.00  NA  $                          66,000.00  NA  $                            7,000.00  NA  $                            5,629.00  NA  $                            5,230.00  NA  $                          12,000.00  NA  $                          11,000.00

8 Site Earthwork 1 LS  $          107,560.00  $                        107,560.00  NA  $                          55,168.00  NA  $                        180,000.00  NA  $                        107,500.00  NA  $                          80,000.00  NA  $                          71,000.00  NA  $                          45,021.00  NA  $                        161,000.00  NA  $                          85,000.00  NA  $                        201,000.00

9
Concrete Water Reservoirs, Foundations, and
All Appurtenances

1 LS  $          894,700.00  $                        894,700.00  NA  $                     1,049,997.00  NA  $                     1,172,000.00  NA  $                     1,045,000.00  NA  $                        978,500.00  NA  $                     1,181,000.00  NA  $                     1,132,526.00  NA  $                        960,000.00  NA  $                     1,120,000.00  NA  $                     1,157,803.00

10 Site Piping 1 LS  $          218,720.00  $                        218,720.00  NA  $                        329,342.00  NA  $                        300,000.00  NA  $                        283,300.00  NA  $                        600,000.00  NA  $                        393,000.00  NA  $                        260,627.00  NA  $                        362,000.00  NA  $                        330,000.00  NA  $                        442,000.00

11 Outlet Valve Vault, Standard 1 LS  $            32,000.00  $                          32,000.00  NA  $                          37,351.00  NA  $                          40,000.00  NA  $                          42,300.00  NA  $                          48,000.00  NA  $                          34,850.00  NA  $                          38,503.00  NA  $                          34,100.00  NA  $                          50,000.00  NA  $                          40,000.00

12
Outlet Valve Vault w/ Seismic Valve and
Actuator

1 LS  $            49,000.00  $                          49,000.00  NA  $                          86,543.00  NA  $                          55,000.00  NA  $                          55,000.00  NA  $                          63,000.00  NA  $                          49,500.00  NA  $                          51,925.00  NA  $                          46,600.00  NA  $                          65,000.00  NA  $                          54,000.00

13 Flow Meter Vault 1 LS  $            27,000.00  $                          27,000.00  NA  $                          50,206.00  NA  $                          56,000.00  NA  $                          53,000.00  NA  $                          59,000.00  NA  $                          37,000.00  NA  $                          51,328.00  NA  $                          45,000.00  NA  $                          64,000.00  NA  $                          56,000.00

14 Electrical, Telemetry & Instrumentation 1 LS  $          176,674.00  $                        176,674.00  NA  $                        194,700.00  NA  $                        350,000.00  NA  $                        255,000.00  NA  $                        310,000.00  NA  $                        238,000.00  NA  $                        260,221.00  NA  $                        208,000.00  NA  $                        212,000.00  NA  $                        238,000.00

15 Steel Reservoir Demolition 1 LS  $          212,500.00  $                        212,500.00  NA  $                          61,364.00  NA  $                          75,000.00  NA  $                        112,000.00  NA  $                          70,000.00  NA  $                        113,000.00  NA  $                          83,512.00  NA  $                          45,100.00  NA  $                          79,000.00  NA  $                          75,000.00

16 Site and Surface Restoration 1 LS  $            89,155.00  $                          89,155.00  NA  $                        151,452.00  NA  $                          85,000.00  NA  $                        127,000.00  NA  $                        140,000.00  NA  $                          84,000.00  NA  $                        105,647.00  NA  $                        114,000.00  NA  $                          65,000.00  NA  $                        117,000.00

17
Project Mitigation Site Preparation and
Planting

1 LS  $            30,720.00  $                          30,720.00  NA  $                          52,752.00  NA  $                        110,000.00  NA  $                        106,000.00  NA  $                            8,200.00  NA  $                        119,700.00  NA  $                          41,420.00  NA  $                          41,900.00  NA  $                          35,000.00  NA  $                        121,000.00

18 Miscellaneous Owner Directed Work 1 LS  $            20,000.00  $                          20,000.00  NA  $                          20,000.00  NA  $                          20,000.00  NA  $                          20,000.00  NA  $                          20,000.00  NA  $                          20,000.00  NA  $                          20,000.00  NA  $                          20,000.00  NA  $                          20,000.00  NA  $                          20,000.00

19 Construction Records 1 LS  $              2,000.00  $                            2,000.00  NA  $                          13,200.00  NA  $                            5,000.00  NA  $                            5,000.00  NA  $                            4,000.00  NA  $                          10,500.00  NA  $                            5,965.00  NA  $                                500.00  NA  $                            1,000.00  NA  $                            3,000.00

20
Unscheduled Rock Excavation requiring
Special Equipment, including Stockpiling
and/or Haul

760 CY  $                  150.00  $                        114,000.00  $         117.67  $                          89,429.20  $           90.00  $                          68,400.00  $           50.00  $                          38,000.00  $         100.00  $                          76,000.00  $           98.50  $                          74,860.00  $           93.00  $                          70,680.00  $           75.50  $                          57,380.00  $           82.00  $                          62,320.00  $           98.00  $                          74,480.00

21
Unscheduled Unsuitable Foundation Over-
Excavation

20 CY  $                    50.00  $                            1,000.00  $           91.74  $                            1,834.80  $           90.00  $                            1,800.00  $           65.00  $                            1,300.00  $           12.00  $                                240.00  $           64.00  $                            1,280.00  $           70.00  $                            1,400.00  $           81.50  $                            1,630.00  $           62.00  $                            1,240.00  $           85.00  $                            1,700.00

22
Unscheduled Additional Crushed Surfacing
Base Course

50 TON  $                    50.00  $                            2,500.00  $           72.69  $                            3,634.50  $           90.00  $                            4,500.00  $           75.00  $                            3,750.00  $           75.00  $                            3,750.00  $           60.00  $                            3,000.00  $           46.00  $                            2,300.00  $           45.50  $                            2,275.00  $           79.00  $                            3,950.00  $           92.00  $                            4,600.00

 $                     2,246,649.00  $                     2,566,975.50  $                     2,906,700.00  $                     2,535,200.00  $                     2,879,690.00  $                     2,624,540.00  $                     2,457,657.00  $                     2,250,615.00  $                     2,339,510.00  $                     2,988,383.00

A1
Build America, Buy America Act (BABAA)
Compliance (Section 01 02 50 Scopes of Bids)

1 LS  $          112,332.00  $                        112,332.00  NA  $                          73,712.00  NA  $                          73,000.00  NA  $                          75,000.00  NA  $                          99,000.00  NA  $                          86,500.00  NA  $                          80,052.00  NA  $                          73,500.00  NA  $                        100,000.00  NA  $                          88,500.00

 $                        112,332.00  $                          73,712.00  $                          73,000.00  $                          75,000.00  $                          99,000.00  $                          86,500.00  $                          80,052.00  $                          73,500.00  $                        100,000.00  $                          88,500.00

N/A YES YES YES YES YES YES YES YES YES

N/A YES YES YES YES YES YES YES YES YES

N/A YES YES YES YES YES YES YES YES YES

BID TABULATION

LAKE WHATCOM WATER & SEWER DISTRICT BOARD ROOM (BROADCAST VIA GOTO MEETING)

NAME OF FIRM ENGINEER'S ESTIMATE BOSS CONSTRUCTION, INC. SCOCON LLC STRIDER CONSTRUCTION CO., INC.

If the project contains any work which required trenching exceeding a depth of four feet, all costs for
trench safety shall be included in the Trench Safety Excavation Provisions lump sum unit price above for
adequate trench safety systems in compliance  with Chapter 39.04 RCW, 49.17 RCW and WAC 296-155-

650. Bidder must include a lump sum dollar amount in blank above (even if the value is $0.00) to be
responsive.

COLACURCIO BROTHERS, INC. TIGER CONSTRUCTION LTD.

ADDENDUM ACKNOWLEDGED? (YES OR NO)

BID FORM SIGNED (YES OR NO)

Note: Highlighted cell(s) indicate math error, discrepancy with Bid Proposal Form.

BASE BID

Total Base Bid (Sum of Bid Items 1 -22)
(does not include Washington State Sales Tax)

BID ALTERNATE

Total Bid Alternate (Bid Item A1)
(does not include Washington State Sales Tax)

INTERWEST CONSTRUCTION, INC. BAYSHORE CONSTRUCTION COMPANY
LLC SRV CONSTRUCTION INC. FABER CONSTRUCTION CORPORATION

BID GUARANTEE FOR PROJECTS OVER $35,000? (YES OR NO)
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